



**ADDENDUM NO. 1 TO THE CONTRACT DOCUMENTS**

**PROJECT:** 1806 – SOUTHGATE, INDUSTRIAL, AND TOWN CONCRETE PROJECTS

**BID NUMBER:** 2018-06

**DATE:** 4/23/18

**YOU ARE HEREBY INSTRUCTED TO READ AND INCORPORATE THIS ADDENDUM CONTENTS INTO THE BID SPECIFICATIONS AND CONTRACT DOCUMENTS**

1. **REMOVE:** On page 5 (Southgate Drive) of the plan set, the Town will not be upgrading ramps #3, #4, #5, and #6. Ramp #7 will also not be upgraded which is located on the Northwest corner of Southgate Drive and Service Drive. This will reduce the quantities requiring the replacement of the bid tab.
2. **REPLACE:** Replace "PAGE 5" of the plan set with "Page 5 Addendum1". This will clarify which ramps will be replaced in this area.
3. **REPLACE:** Replace the Bid Tab on page BF1 with the attached BF1-Addendum1

Sincerely,

A handwritten signature in blue ink, appearing to read "G. LaCost", written over a horizontal line.

Geoffrey LaCost, E.I.  
Superintendent of Town Public Works

**Receipt of this Addendum must be attached to the Bid Form.**

**COMPANY NAME:** \_\_\_\_\_

**RECEIVED BY:** \_\_\_\_\_ **DATE:** \_\_\_\_\_

# Bid Tab

## 1806 - Southgate, Industrial, and Town Concrete Projects

Original 4/10/2018

Revised 4/23/2018

	Quantity	Cost per Item	Total Cost
Traffic Control	1 LS	\$/LS	
R&R Sidewalk Concrete 6"	711 sf	\$/sf	
R&R Sidewalk Concrete 4"	1308 sf	\$/sf	
C&G - L Type	192 lf	\$/lf	
C&G - Roll Curb	91 sf	\$/sf	
Driveway AC 3" PG64-28NV Residential	352 sf	\$/sf	
R&R AC 3" PG64-28NV Commercial	60 sf	\$/sf	
Overexcavate 6" Base Remove and Replace	51.5 cy	\$/cy	
Median Curb up to 6" High	172 lf	\$/lf	
Landscape, Pavers, and Irrigation Repair	1 LS	\$/LS	
Set Bollard Base (Town Provided)	1 EA	\$/EA	
Sinkhole Repair	1 LS	\$/LS	
Reset Meter Box In Spandral	1 EA	\$/EA	
Truncated Dome 4'x2'	7 EA	\$/EA	



Contractor Company:	Total Bid:
---------------------	------------

Contractor Name:	Contractor Signature:
------------------	-----------------------

Date:	
-------	--

<p><b>Construction Notes:</b></p> <p>Construction standards to be followed per Douglas County and Orange Book.</p> <p>Work between 7am and 7pm.</p> <p>Cleanup after operation each day.</p> <p>Noticing of impacted residents 72 hours in advance.</p> <p>Traffic Control as required per MUTCD</p>	<p><b>General Notes:</b></p> <p>Original Engineers Estimate is \$49,204.50</p> <p>Not a Prevailing Wage Job.</p> <p>Questions will be answered as they are received.</p> <p>April 25th at 3:30PM - Bids Due</p> <p>May 1st, 2018 at 4:30PM - Award Bid</p> <p>July 31, 2018 - Expected Substantial Completion</p> <p>Proof of liability &amp; workers comp insurance is required.</p> <p>Liability Insurance will name the Town of Gardnerville as additionally insured.</p>
--	--

### BF1-Addendum1



ADA Handicap Ramp



**Southgate ADA Handicap Ramps**

R&R Sidewalk Concrete 4"	4*16	192 sf
C&G - L Type		32 lf
C&G - Roll Curb		16 lf
Median Curb (on back of depressed ramp)		48 lf
Overexcavate 6" Base Remove and Replace		7.5 cy
Truncated Dome 4'x2'		3 EA



TOWN OF GARDNERVILLE

SOUTHGATE DRIVE  
Gardnerville NV 89410

SECTION: Page 5  
Addendum 1

DATE: 4/23/2018

DWG: